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UTTAR PRADESH METRO RAIL CORPORATION LTD.

(Formerly Known as Lucknow Metro Rail Corporation Ltd.)
(3Tea WIHIR TA IAT UQT WIHBIRX BT Uh Ath IUsh)
(A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

UPMRC/CE-CONTRACT/ KNPAGSG-01/2020-21 Date: 11.12.2020

To,
All Bidders
Subject: - Reply to Pre-bid queries and Addendum-01 for tender KNPAGSG-01.

Ref: - Contract KNPAGSG-01: Manufacturing, Supplying, Installation, Testing and
Commissioning of Signage and Graphics for 14 Nos. of Elevated Stations, 07 Nos.
of Underground Stations & 01 Depot from IIT Kanpur Station to Naubasta Station
(Kanpur MRTS-corridor 1), 04 Nos. of Elevated Stations & 04 Nos. of Underground
Stations from Agriculture University to Barra-8 (Kanpur MRTS- corridor 2) for Kanpur
Metro Rail Project and 06 Nos. of Elevated Stations, 07 Nos. of Underground
Stations & 01 Depot from Sikandra to Taj East Gate (Agra MRTS-corridor 1) for Agra
Metro Rail Project.

Dear Sir,

Please find enclosed herewith the reply to pre-bid queries and Addendum-01 to
the tender KNPAGSG-01. Further, the submission and opening dates are revised
as follows:

e Date & Time of submission of tender : 28.12.2020 upto 15:00 Hrs
e Date & Time of opening of tender  :28.12.2020 @ 15:30 Hrs

[T
(Deeﬁ:‘a;k_‘Gupid)
CE/Contract’ -,

A
“KNONY

(AN ISO 9001:2015, 1ISO 14001:2015, OHSAS 18001:2007 Certified Company)
Administrative Building. Near Dr. Bhimrao Ambedkar Samajik Parivartan Sthal Vipin Khand. Gomti Magar. Lucknow 226010
Tal 401 822 2204044 | Fay +91 622 23040173
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Contract KNPAGSG-01: Manufacturing, Supplying, Installation, Testing and Commissioning of Signage and Graphics
for 14 Nos. of Elevated Stations, 07 Nos. of Underground Stations & 01 Depot from IIT Kanpur Station to Naubasta

Annexure 1

Station (Kanpur MRTS-corridor 1), 04 Nos. of Elevated Stations & 04 Nos. of Underground Stations from Agriculture
University to Barra-8 (Kanpur MRTS- corridor 2) for Kanpur Metro Rail Project and 06 Nos. of Elevated Stations, 07 Nos. of
Underground Stations & 01 Depot from Sikandra to Taj East Gate (Agra MRTS-corridor 1) for Agra Metro Rail Project.

e e e

UPMRC/KNPAGSG-01 /Vol1/

The tenderer shall submit details of work executed by them in the
Performa of Appendices-17of F.O.T. for the works to be considered for
quadalification of works experience criteria.

For the above, documentary proof such as completion certificates
from client clearly indicating the nature/scope of work, actual
completion cost and actual date of completion for such work should
be submitted. The offers submitted without this documentary proof
shall not be evaluated. In case the work is executed for private client,
copy of work order/purchase order, bill of gquantities, bill wise details
of payment received certified by C.A /-ecedification-of-all-payments
received—from—client—should—be—cedified—by—bank., and T1.D.S
certificates for all payments received and copy of final/last bill paid
by client shall be submitted.

Value of successfully completed portion of any ongoing work up to
30.09.2020 will also be considered for qualification of work experience
criferia.

For completed works, value of work done shall be updated to
30.09.2020 price level assuming 5% inflation for Indian Rupees every
year and 2% for foreign currency portions per year. Selling rate of
exchange at the close of business of the State Bank of India on the
day twenty eight days before the latest date of Tender Submittal shall
be considered for calculating equivalent value in INR.

Criteria for work experience for “Manufacturing and supply {with or
without installation) of iluminated/reflective signage and graphics”
shall be safisfied by a single entity.

Financial Standing: The tenderers will be qualified only if they have
minimum financial capabilities as below:

(i)

T1 - Liquidity: It is necessary that the firm can withstand cash flow that
the contract will require until payments received from the Employer.
Liquidiity therefore becomes an important consideration.

This shall be seen from the balance sheets and/or from the banking
reference. Net current assefs and/or documents including banking
reference, should show that the applicant has access to or has
available liquid assets, lines of credit and other financial means to
meet cash flow of Rs. 2.14 Crores for this confract, net of applicant’s
commitments for other Contracts. Banking reference should contain
in clear terms the amount that bank will be in a position to lend for this
work to the applicant. In case the Net Current Assets (as seen from
the Balance Sheets) are negative, only the Banking references will be
considered. Otherwise the aggregate of the Net Current Assets and
submitted Banking references will be considered for working out the
Liquidity.

NIT
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Annexure 2 (Page 1 of 2)

General Conditions of Contract (GCC)

Performance 4.2
security Amount  4.2.1

(d) the character of equipment and facilities needed preliminary to and
during the manufacture, installation, execution, testing, Integrated
Testing, and commissioning of the Works and remedying of any
defects;

(e) the protection of the environment and adjacent structures which will

be necessary preliminary to and during the manufacture, installation,
execution, testing, Integrated Testing, and commissioning of the Works
and remedying of any defects;

(f) the location of and the authorisation required for and the means of
diversion of any services and facilities required for the purposes of the
Woarks.

The Confractor shall whenever required by the Engineer, submit details of
the arangement and methods which the Contractor proposed to adopt for
the execution of the Works. No alteration to these arrangements or methods
shall be made without the approval of the Engineer.

Within 30 days from date of issue of the Letter of Acceptance, the successful
Tenderer shall furnish Performance Security, for an amount of ten 03 (three) per
cent of the Contract value in types and proportions of currencies in which the
Contract Price is payable either in the form of a Bank Draft —F-DR or in the form of
a Bank Guaraniee from a

scheduled commercml bonk in India ccceptoble to the Employer The-Exiension

prowded in the "Instructions to Tenderers shall be used for Bank Guarantee. The
Bank Guarantee shall be valid up to 6 months beyond the Defect Liability Period.
In case the contract value exceeds beyond 25% of the original contract value,
the contractor shall have to submit additional performance security.

The successtul Tenderershallhave-thefollowing-options-fersubrmission-of

é—men#hs-beyend-ﬂ%e#eempleﬂen—ehuemene—sec—ene—aenk
Guarantes/FBRvali e

Page 16R



Annexure 2 (Page 2 of 2) General Conditions of Contract (GCC)

ii)

In case, if Contract is terminated due to Contractor's default in terms of GCC
Clause 13.2, the full 10% 3% Performance Security amount shall be forfeited.
Shortfall amount, if any, shall be recovered by the Employer from monies due
to the Contractor under the Contract including, without limitation, and the
Employer shall have the power to recover any balance from monies due to
the Contractor under any other Contract the Employer and the Contractor.

In case the Confract value exceeds beyond 25% of the Original Contfract
Value, the Contractor shall have to submit additional Performance Security as
follows:.

(a) If variation amount on plus side exceeds 25% of the Original Contract
Value either due to Employer's variation or due to Contractors
variation, the Contractor shall submit additional perfermance security
equal fo an amount of 18% 3% of the variation amount exceeding 25%
of the Original Contract Value.

(b) No additional Performance Security will be required fo be submitted if
the variation amount on plus side is within 25% of the Criginal Contract
Value.

Forfeiture 4.2.2 Failure of the successful Tenderer to furnish the required Performance Security
shall be a ground for the annulment of the award of Contfract and forfeiture
of the tender security.

Release 4.2.3 The whole of the Performance Security amount shall be liable to be forfeited
by the Employer at the discretion of the Employer, in the event of any breach
of contract on the part of the Contractor.

i. On completion of the enfire work, one half of the Performance
Security shall be refunded to the Contractor, on issue of Taking over
Cerlificate by the Engineer, in accordance with Sub-Clause 9.1 and
9.2 of these conditions. This shall not relieve the Contractor from his
obligations and liabilities, to make good that may be detected
during the Defects Liability Period
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Contract KNPAGSG-01: Manufacturing, Supplying, Installation, Testing and Commissioning of Signage and Annexure 3

Graphics for 14 Nos. of Elevated Stations, 07 Nos. of Underground Stations & 01 Depot from lIT Kanpur Station to
Naubasta Station (Kanpur MRTS-corridor 1), 04 Nos. of Elevated Stations & 04 Nos. of Underground Stations from
Agriculture University to Barra-8 (Kanpur MRTS- corridor 2) for Kanpur Metro Rail Project and 06 Nos. of Elevated Stations, 07
Nos. of Underground Stations & 01 Depot from Sikandra to Taj East Gate (Agra MRTS-corridor 1) for Agra Metro Rail Project.

NOTICE INVITING TENDER (NIT)

1.1 GENERAL
1.1.1 Name of Work:

Uttar Pradesh Metro Rail Corporation (UPMRC]) Ltd. invites Open Tenders on Local
Competitive basis (LCB) from eligible applicants, who fulfil qualification criteria
as stipulated in Clause 1.1.3 of NIT, for the work, "KNPAGSG-01:
Manufacturing, Supplying, Installation, Testing and Commissioning of Signage
and Graphics for 14 Nos. of Elevated Stations,07 Nos. of Underground Stations &
01 Depot from IIT Kanpur Station to Naubasta Station (Kanpur MRTS-corridor 1),
04 Nos. of Elevated Stations & 04 Nos. of Underground Stations from Agriculture
University to Barra-8 (Kanpur MRTS- corridor 2) for Kanpur Metro Rail Project and
06 Nos. of Elevated Stations,07 Nos. of Underground Stations & 01 Depot from
Sikandra to Taj East Gate (Agra MRTS-corridor 1) for Agra Metro Rail Project”.

The brief scope of the work and site information is provided in ITT clause Al
(Volume-1) & Employer Requirements (Volume-3).

1.1.2 Key details:

Approximate cost of work INR 45 Crores

Tender Security amount INR 45 Lakhs

Completion period of the Work | 36 Months

 (—

Tender documents on sale From 16.10.2020 to 18.11.2020 (between
09:30 Hrs. to 17:30 Hrs.) on working days

Cost of Tender documents 23600/-(inclusive of 18% GST) (Demand
Draft on a Scheduled Commercial bank
based in India in favour of “Uttar Pradesh
Metro Rail Corporation Lid." payable at
Lucknow.)

Last date of Seeking Clarification | 23.11.2020

Pre-bid Meeting 23.11.2020 @ 15:00 Hrs.
Last date of issuing addendum 01122020 11.12.020

Date & fime of Submission of | 18:12:2020 28.12.2020 up-to 15:00 Hrs.
Tender

Date & time of opening of | 18:12:2020 28.12.2020 @ 15:30 Hrs.
Tender
Authority and  place  for | Chief Engineer / Contract,

Uttar Pradesh Mefro Rail Corporation,
Administrative Building,

Near Dr. Bhimrao Ambedkar Samajik
Farivartan Sthal, Vipin Khand, Gomti
Nagar, Lucknow-226010

(Email: cecontractimrc@gmail.com )

purchase of tender documents,
seeking clarifications and
submission of completed tender
documents

Page IR

UPMRC/KNPAGSG-0I /Vé\-I/N\T




